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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001 - SUMMARY OF CHANGES FOR Section 00010 — Solicitation Contract Form: Changes
are bolded and underlined.

1. Page 3, number 2 under NOTES in the solicitation is changed to read:

From: All appendices and drawings applicable to this procurement are available on the following FTP
website: fip://ftp.usace.army.mil/pub/aed’.

To: All appendices and drawings applicable to this procurement are available on the following AED
website: http://www.aed.usace.army.mil/.

2. Last date to submit questions is 1 October, 2011.
3. Questions and Responses

Question 1. It is stated in the drawing C-2 that sniper screening and concertina are optional for perimeter
wall. Please state in which item should these prices be included in the price proposal?

Response: The contractor shall not include sniper screening. Concertina
wire is a part of the normal perimeter wall and should be considered part of
the proposal.

Question 2. Is there a construction period for one Project?

Response: Construction period is 400 days.

Question 3. Drawing XE-1 electrical site plan is contradicting with the concept site plan. Please clarify.

Response: Site plans are conceptual only. Each project will be unique
and require the contractor to develop the master site plan including the
layout of all utilities. Contractor shall assume that the site plan is
correct for the sample project.

Question 4. In electrical drawing D E-1, it is shown only | generator and no backup generator is shown.
Please kindly reconsider the number and the capacity of the generator(s). Please kindly state the volume of
the fuel tanks and/or the time duration that the tanks to feed the generators?

Response: Section 01010 provides guidance on these issues and takes
precedence over the drawings. Only one generator is required. Fuel storage
is required for 30 days.
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Question 5. Could you please kindly clarify that what the meaning of JOOH is? JOOH is mentioned on
Price Proposal Schedule of subjected project.

Response: Job Office Overhead. JOOH costs are those costs at the project site that occur specifically as a
result of the particular project

QUESTION 6 - The GATE HOUSE shown in sheet (C-101 of Appendix-B2) is not mentioned neither in
SCOPE of WORK (section- 0010) nor in Technical Specification (section 0015), please verify if it is not
included in this solicitation.

RESPONSE 1 - The gate house is part of the Primary ECP. The paragraph should read as follows:
4.142 PRIMARY ECP

The Primary ECP shall include an aggregate entrance; a manually-operated sliding steel gate; a gate house;
guard shack; canopy; an active vehicle barrier; and passive vehicle barriers placed in serpentine pattern to
prevent high speed vehicle entry into compound. Provide a 5 meter wide rejection lane entered between
the vehicle inspection stop and the compound entry gates. Refer to Appendix B for related drawings and
details.

QUESTION 7 - The Capacity of Fuel Tank for Generator is not specified; please specify the exact size of
the Fuel tank.

RESPONSE 2 — Fuel storage for the generator is for 30 days and is defined in paragraph 6.20.4.

QUESTION 8: Is there any requirement for the lean concrete below the foundation's RCC Concrete ? (as
its not shown on any of the drawings)

RESPONSE: No, there is no requirement for lean concrete below the foundation.

QUESTION 9 - As per our previous experience with USACE, the excavation for foundations
are normally extended 300 ~ 400 mm beyond the depth shown on the drawing.

This extra depth is then backfilled with "suitable material” (normally

granular material), laid in layers and compacted to a specified compaction

level. Will the same practice be adopted for subject solicitation number????

Response: Geotechnical data is not available for the sites that will fall under this MATOC contract. The
Contractor is responsible for conducting the geotechnical investigation, testing, and making all foundation
recommendations. Foundations must be placed on suitable compacted ground a minimum of 800 mm
below grade or below the frost line, whichever is greater. If the Geotechnical report finds that the soils are
unsatisfactory, then over excavation may be required. It is not possible to determine at this time how many
or what projects may require over excavation. It is also not possible to determine to what depth over
excavation would need to be preformed, until the site specific geotechnical report is completed.

(End of Summary of Changes)



